
BID TABULATION REPORT

2020 Localized Drainage Improvements (Storie Road, Glen Springs Drive, Turner Warnell @ US 287)

PROJECT No. PWDR20002
BID OPENED: 03/07/2023 @ 2:00 P.M.

MOBILIZATION, BONDS & SWPPP

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

101 Mobilization & Bonds 1 LS 66,570.00$           66,570.00$               

102 Storm Water Pollution Prevention Plan 1 LS 22,190.00$           22,190.00$               

103 Construction Contingency for Stormwater Items 1 LS 110,950.00$         110,950.00$             

SUBTOTAL MOBILIZATION, BONDS & SWPPP : 199,710.00$     

PAVING IMPROVEMENTS

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

201 5-inch Reinforced Concrete Residential Drive Approach 261 SY 143.00$                37,323.00$               

202 6-inch Reinforced Concrete Commercial Parking Lot 755 SY 120.00$                90,600.00$               

203 6-inch Reinforced Concrete Commercial Drive Approach 100 SY 130.00$                13,000.00$               

204 Permanent Asphalt Pavement Backfill & Repair 182 SY 142.00$                25,844.00$               

205 4-inch Type “B” HMAC Temporary Traffic Control 51 SY 130.00$                6,630.00$                 

206 Grass Sodding 8,505 SY 15.80$                  134,379.00$             

207 Hydromulch 2,505 SY 9.70$                    24,298.50$               

SUBTOTAL PAVING IMPROVEMENTS: 332,074.50$     

DRAINAGE IMPROVEMENTS
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

301 Site Preparation 1 LS 227,680.00$         227,680.00$             

302 18-inch Class III Reinforced Concrete Pipe 20 LF 189.00$                3,780.00$                 

303 24-inch Class III Reinforced Concrete Pipe 27 LF 217.00$                5,859.00$                 

304 30-inch Class III Reinforced Concrete Pipe 134 LF 253.00$                33,902.00$               

305 42-inch Class III Reinforced Concrete Pipe 10 LF 370.00$                3,700.00$                 

306 18-inch Class IV Reinforced Concrete Pipe 562 LF 130.00$                73,060.00$               

307 Existing 36" CMP 145 LF 160.00$                23,200.00$               

308 Trench Safety System for Stormwater Lines 947 LF 1.00$                    947.00$                    

309 Type I-AD Inlet 3 EA 7,070.00$             21,210.00$               

310 5-foot x 5-foot Drop Inlet 1 EA 13,550.00$           13,550.00$               

311 20-foot x 5-foot Storm Drain Junction Box 1 EA 46,620.00$           46,620.00$               

312 3-foot x 2-foot Reinforced Concrete Box Culvert 39 LF 710.00$                27,690.00$               

313 6-foot x 3-foot Reinforced Concrete Box Culvert 17 LF 990.00$                16,830.00$               

314 6-foot x 4-foot Reinforced Concrete Box Culvert 575 LF 870.00$                500,250.00$             

315 7-foot x 4-foot Reinforced Concrete Box Culvert 174 LF 990.00$                172,260.00$             

316 4- foot Reinforced Concrete Flume 233 LF 119.00$                27,727.00$               

317 30-inch Type 'C' Sloped Headwall 1 EA 8,050.00$             8,050.00$                 

318 Type PW-1 Headwall 3 EA 58,850.00$           176,550.00$             

319 30" CH-FW-30 Headwall 1 EA 7,930.00$             7,930.00$                 

320 Safety End Treatments (SETP-PD) 6 EA 13,900.00$           83,400.00$               

321 Connect to Existing 42-inch RCP 1 EA 2,860.00$             2,860.00$                 

322 Connect to Existing RCB 1 EA 3,010.00$             3,010.00$                 

323 Connect to Existing CMP 1 EA 2,400.00$             2,400.00$                 

324 4' Barbwire Fence 35 LF 111.10$                3,888.50$                 

325 Unclassified Channel and Ditch Excavation 13024 CY 21.20$                  276,108.80$             
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326 Existing Channel 605 LF 11.10$                  6,715.50$                 

327 4' Concrete Pilot Channel 362 LF 140.00$                50,680.00$               

328 Flexamat (or equal) 769 SY 172.00$                132,268.00$             

329 Turf Reinforcement Mat (must be Vmax P550 or approved equal) 334 SY 33.30$                  11,122.20$               

330 Roadside Ditch 453 LF 47.00$                  21,291.00$               

331 Erosion Control Blanket (Curlex Brand of approved equal) 2445 SY 2.10$                    5,134.50$                 

332 Post-Construction CCTV Inspections 1558 LF 11.10$                  17,293.80$               

333 Post-Construction Survey of Park Retention and Detention Ponds (Bathymetric and other) 1 LS 9,440.00$             9,440.00$                 

334 Contaminated soil disposal, including haul off and all costs associated with removal and proper disposal of contaminated soils encountered while excavating (this item to be used only if necessary) 1550 CY 100.00$                155,000.00$             

SUBTOTAL DRAINAGE  IMPROVEMENTS 2,171,407.30$  

WATER IMPROVEMENTS

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

401 8-inch PVC Water Line C-900 (DR-18) 235 psi 20 LF 444.00$                8,880.00$                 

402 Relocate & Adjust Existing AMI Water Meter to Final Grade & Location 1 EA 833.00$                833.00$                    

403 18-inch Steel Casing Pipe (0.3125-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, & pressure grout 46 LF 178.00$                8,188.00$                 

404 Remove Existing 6" Water Line 70 LF 1.10$                    77.00$                      

405 Connect to Existing 6-inch to 12-inch Water Line, Gate Valve, Tee or Cross 2 EA 10,556.00$           21,112.00$               

406 8-inch Resilient Wedge Gate Valve 2 EA 3,667.00$             7,334.00$                 

407 8-inch PVC Water Line C-900 (DR-18) 235 psi 50 LF 722.00$                36,100.00$               

408 Trench Safety Systems for Water Line 70 LF 1.10$                    77.00$                      

409 Replace Existing Meter Box with City Furnished 1-inch Meter Box 1 EA 444.00$                444.00$                    

410 1-inch Long Water Service from Main to Meter per Detail 1 EA 3,889.00$             3,889.00$                 

411 Cut & Plug Existing 6-inch Water Line 2 EA 556.00$                1,112.00$                 

412 Crushed Stone Cushion 5 TN 44.00$                  220.00$                    

SUBTOTAL WATER IMPROVEMENTS: 88,266.00$       

SANITARY SEWER IMPROVEMENTS

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

501 Adjust Existing Manhole to Final Grade 2 EA 7,778.00$             15,556.00$               

502 8-inch Sanitary Sewer Line, PVC (SDR-23, 115 psi, Green Color) by open cut, including 18-inch Steel Casing Pipe (0.3125-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, & pressure grout 41 LF 833.00$                34,153.00$               

503 Remove Existing 8" Sanitary Sewer Line 41 LF 1.10$                    45.10$                      

504 Post-Construction CCTV Inspections 41 LF 39.00$                  1,599.00$                 

505 Connect to Existing Sanitary Sewer Line 1 EA 722.00$                722.00$                    

506 Connect to Existing Manhole by Coring & Rework Invert 1 EA 6,667.00$             6,667.00$                 

507 Trench Safety Systems for Sanitary Sewer Line 41 LF 22.00$                  902.00$                    

508 Temporary Trench Repair 41 LF 6.00$                    246.00$                    

SUBTOTAL SANITARY SEWER IMPROVEMENTS: 59,890.10$       

TREES & LANDSCAPING IMPROVEMENTS

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

601 Plant Material (3-inch Caliper - Tree) 12 EA 2,250.00$             27,000.00$               

SUBTOTAL TREES & LANDSACPING IMPROVEMENTS: 27,000.00$       

ALTERNATE A

ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST

199A Green Cement 1 LS -$                     -$                          

SUBTOTAL ALTERNATE A: -$                   



TOTALS

SUBTOTAL MOBILIZATION, BONDS & SWPPP : 199,710.00$         

SUBTOTAL PAVING IMPROVEMENTS: 332,074.50$         

SUBTOTAL DRAINAGE  IMPROVEMENTS 2,171,407.30$      

SUBTOTAL WATER IMPROVEMENTS: 88,266.00$           

SUBTOTAL SANITARY SEWER IMPROVEMENTS: 59,890.10$           

SUBTOTAL TREES & LANDSACPING IMPROVEMENTS: 27,000.00$           

TOTAL BASE BID AMOUNT     2,878,347.90$  

TOTAL BASE BID + ALTERNATE A       2,878,347.90$  


