
BID TABULATION REPORT

2022 WATER AND SANITARY SEWER IMPROVEMENTS 
PROJECT No. WUWS22011
BID OPENED: 08/10/2023 @ 2:00 P.M.

MOBILIZATION, SWPPP, & CONTINGENCY
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

101 Mobilization & Bonds 1 LS 300,000.00$         300,000.00$             300,000.00$         300,000.00$  300,000.00$         300,000.00$  

102 Storm Water Pollution Prevention Plan 1 LS 100,000.00$         100,000.00$             100,000.00$         100,000.00$  100,000.00$         100,000.00$  

103 Construction Contingency for Public Works’ Items 1 LS 250,000.00$         250,000.00$             250,000.00$         250,000.00$  250,000.00$         250,000.00$  

104 Construction Contingency for Water Items 1 LS 125,000.00$         125,000.00$             125,000.00$         125,000.00$  125,000.00$         125,000.00$  
105 Construction Contingency for Sanitary Sewer Items 1 LS 100,000.00$         100,000.00$             100,000.00$         100,000.00$  100,000.00$         100,000.00$  

SUBTOTAL MOBILIZATION, BONDS & SWPPP - UTA : 875,000.00$     875,000.00$         875,000.00$         -$  

PAVING IMPROVEMENTS
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

201 Right-of-way/Easement Preparation 1 LS 40,000.00$           40,000.00$  277,558.75$         277,558.75$  700,000.00$         700,000.00$  

202 Crushed Stone 500 TN 25.00$  12,500.00$  65.75$  32,875.00$  100.00$  50,000.00$  

203 Adjust Existing Valve Box to Final Grade 5 EA 200.00$  1,000.00$  2,531.75$             12,658.75$  600.00$  3,000.00$  

204 Grass Sodding 1,000 SY 15.00$  15,000.00$  5.25$  5,250.00$  8.00$  8,000.00$  

205 Permanent Pavement Markings 1 LS 20,000.00$           20,000.00$  12,640.00$           12,640.00$  10,000.00$           10,000.00$  

206 Pulvermix 14-inch depth 27,482 SY 10.30$  283,064.60$             6.25$  171,762.50$  12.00$  329,784.00$  

207 10-inch Lime Treated Subgrade 33,339 SY 3.40$  113,352.60$             7.50$  250,042.50$  5.00$  166,695.00$  

208 Hydrated Lime for Treated Subgrade (45 lbs/SY) 750 TN 325.00$  243,750.00$             481.25$  360,937.50$  420.00$  315,000.00$  

209 8-inch Cement Treated Subgrade 33,339 SY 3.85$  128,355.15$             5.25$  175,029.75$  5.00$  166,695.00$  

210 Type I Portland Cement (30 lbs/SY) 500 TN 220.00$  110,000.00$             523.00$  261,500.00$  284.00$  142,000.00$  

211 4-inch Type “B” HMAC Base Course for Pavement 27,482 SY 28.05$  770,870.10$             41.75$  1,147,373.50$              31.00$  851,942.00$  

212 Paving Fabric (Petromat) 27,482 SY 3.66$  100,584.12$             4.00$  109,928.00$  4.00$  109,928.00$  

213 2-inch Type “D” HMAC Surface Course 27,482 SY 17.00$  467,194.00$             22.25$  611,474.50$  19.00$  522,158.00$  

214 Remove & Replace Reinforced Concrete Curb & Gutter 10,000 LF 83.00$  830,000.00$             99.25$  992,500.00$  97.00$  970,000.00$  

215 Remove & Replace Reinforced Concrete Valley Gutter 1,700 SY 203.00$  345,100.00$             225.00$  382,500.00$  238.00$  404,600.00$  

216 Remove & Replace 5-inch Reinforced Concrete Residential Drive Approach 540 SY 148.00$  79,920.00$  219.50$  118,530.00$  174.00$  93,960.00$  

217 Remove & Replace 6-inch Reinforced Concrete Commercial Drive Approach 130 SY 154.00$  20,020.00$  225.25$  29,282.50$  180.00$  23,400.00$  

218 6-inch Type “D” HMAC Drive Approach Transition 800 SY 50.00$  40,000.00$  99.00$  79,200.00$  90.00$  72,000.00$  
219 Adjust Existing Manholes to Final Grade 5 EA 400.00$  2,000.00$  2,733.00$             13,665.00$  1,900.00$             9,500.00$  

SUBTOTAL PAVING - UTA IMPROVEMENTS: 3,622,710.57$  5,044,708.25$      4,948,662.00$      -$  

WATER IMPROVEMENTS
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

301 2-inch PVC Water Line C-900 (DR-18) 235 psi 60 LF 71.00$  4,260.00$  82.25$  4,935.00$  113.00$  6,780.00$  

302 6-inch PVC Water Line C-900 (DR-18) 235 psi 200 LF 76.00$  15,200.00$  79.50$  15,900.00$  128.00$  25,600.00$  

303 8-inch PVC Water Line C-900 (DR-18) 235 psi 5,800 LF 79.00$  458,200.00$             88.50$  513,300.00$  91.00$  527,800.00$  

304 12-inch PVC Water Line C-900 (DR-18) 235 psi 1,400 LF 151.00$  211,400.00$             167.75$  234,850.00$  169.00$  236,600.00$  

305 Trench Safety Systems for Water Line 7,530 LF 0.50$  3,765.00$  2.00$  15,060.00$  2.00$  15,060.00$  

306 12-inch PVC Water Line by bore or tunneling 120 LF 725.00$  87,000.00$  849.25$  101,910.00$  970.00$  116,400.00$  

307 Lead Free Fire Hydrant Assembly 12 EA 5,525.00$             66,300.00$  8,291.25$             99,495.00$  6,700.00$             80,400.00$  

308 Remove & Dispose Existing Fire Hydrant 12 EA 750.00$  9,000.00$  286.75$  3,441.00$  700.00$  8,400.00$  

309 2-inch Resilient Wedge Gate Valve 1 EA 1,250.00$             1,250.00$  4,663.75$             4,663.75$  1,300.00$             1,300.00$  

310 6-inch Resilient Wedge Gate Valve 12 EA 2,050.00$             24,600.00$  5,446.00$             65,352.00$  2,100.00$             25,200.00$  

311 8-inch Resilient Wedge Gate Valve 20 EA 2,950.00$             59,000.00$  6,448.00$             128,960.00$  3,000.00$             60,000.00$  

 Non-Responsive 

SYB Construction Company, Inc.                                        
Irving, Texas

Reyes Group, Ltd.
  Grand Prairie, Texas

Jackson Construction, Ltd.           
Fort Worth, Texas

Gra-Tex Utilities, Inc.        
Kennedale, Texas

 Non-Responsive 



312 12-inch Resilient Wedge Gate Valve 6 EA 5,250.00$             31,500.00$               11,894.00$           71,364.00$                   5,000.00$             30,000.00$                   

313 Abandon Existing Gate Valve & Box 30 EA 250.00$                7,500.00$                 1,181.00$             35,430.00$                   100.00$                3,000.00$                     

314 Replace Existing Meter Box with City Furnished 1-inch Meter Box 70 EA 75.00$                  5,250.00$                 543.75$                38,062.50$                   325.00$                22,750.00$                   

315 Replace Existing Meter Box with City Furnished 2-inch Meter Box 8 EA 100.00$                800.00$                    544.00$                4,352.00$                     600.00$                4,800.00$                     

316 Relocate & Adjust Existing AMI Water Meter to Final Grade & Location 78 EA 500.00$                39,000.00$               1,887.50$             147,225.00$                 1,050.00$             81,900.00$                   

317 1-inch Short Water Service from Main to Meter per Detail 38 EA 1,300.00$             49,400.00$               1,722.50$             65,455.00$                   1,300.00$             49,400.00$                   

318 2-inch Short Water Service from Main to Meter per Detail 5 EA 3,600.00$             18,000.00$               3,444.00$             17,220.00$                   3,300.00$             16,500.00$                   

319 1-inch Long Water Service from Main to Meter per Detail 33 EA 1,600.00$             52,800.00$               2,752.00$             90,816.00$                   2,100.00$             69,300.00$                   

320 2-inch Long Water Service from Main to Meter per Detail 3 EA 3,950.00$             11,850.00$               4,504.00$             13,512.00$                   4,000.00$             12,000.00$                   

321 Connect to Existing 2-inch Water Line, Gate Valve, Tee or Cross 1 EA 2,100.00$             2,100.00$                 1,693.50$             1,693.50$                     2,000.00$             2,000.00$                     

322 Connect to Existing 6-inch Water Line, Gate Valve, Tee or Cross 2 EA 2,850.00$             5,700.00$                 1,888.75$             3,777.50$                     3,000.00$             6,000.00$                     

323 Connect to Existing 8-inch Water Line, Gate Valve, Tee or Cross 8 EA 3,600.00$             28,800.00$               1,650.75$             13,206.00$                   4,000.00$             32,000.00$                   

324 Connect to Existing 10-inch Water Line, Gate Valve, Tee or Cross 1 EA 7,550.00$             7,550.00$                 13,595.00$           13,595.00$                   12,000.00$           12,000.00$                   

325 Connect to Existing 12-inch Water Line, Gate Valve, Tee or Cross 1 EA 7,800.00$             7,800.00$                 3,143.50$             3,143.50$                     10,000.00$           10,000.00$                   

326 Cut & Plug Existing 2-inch Water Line 1 EA 450.00$                450.00$                    1,187.50$             1,187.50$                     200.00$                200.00$                        

327 Cut & Plug Existing 6-inch Water Line 6 EA 600.00$                3,600.00$                 984.50$                5,907.00$                     1,300.00$             7,800.00$                     

328 Cut & Plug Existing 8-inch Water Line 8 EA 750.00$                6,000.00$                 1,155.00$             9,240.00$                     1,500.00$             12,000.00$                   

329 Crushed Stone Cushion 80 TN 56.00$                  4,480.00$                 65.75$                  5,260.00$                     50.00$                  4,000.00$                     

330 16-inch Steel Casing Pipe (0.3125-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, &  60 LF 150.00$                9,000.00$                 575.00$                34,500.00$                   640.00$                38,400.00$                   

331 24-inch Steel Casing Pipe (0.375-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, & p  30 LF 225.00$                6,750.00$                 751.50$                22,545.00$                   750.00$                22,500.00$                   

332 Temporary Trench Repair 7,530 LF 28.00$                  210,840.00$             23.50$                  176,955.00$                 57.00$                  429,210.00$                 
333 Permanent Asphalt Pavement Backfill & Repair 80 SY 126.00$                10,080.00$               543.25$                43,460.00$                   400.00$                32,000.00$                   

SUBTOTAL WATER - UTA IMPROVEMENTS:  1,459,225.00$  2,005,773.25$      2,001,300.00$      -$                   

SANITARY SEWER IMPROVEMENTS
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

401 8-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut 5,800 LF 101.00$                585,800.00$             102.50$                594,500.00$                 105.00$                609,000.00$                 

402 Trench Safety Systems for Sanitary Sewer Line 5,600 LF 1.00$                    5,600.00$                 2.00$                    11,200.00$                   2.00$                    11,200.00$                   

403 DELETE PER ADDENDUM NO. 1 0 - 0.00$                0.00$                    -$                     -$                              -$                     -$                              

404 4-inch SDR-26 PVC Sanitary Sewer Service (Green Color) 100 EA 1,950.00$             195,000.00$             4,056.50$             405,650.00$                 2,600.00$             260,000.00$                 

405 Adjust Existing Manholes to Final Grade 1 5,300 5,300.00$             5,300.00$                 5,440.50$             5,440.50$                     6,000.00$             6,000.00$                     

406 Standard 4-foot Diameter Sewer Manhole (0-6 foot depth) 20 EA 7,525.00$             150,500.00$             9,258.50$             185,170.00$                 7,900.00$             158,000.00$                 

407 Extra Depth for 4-foot Diameter Manhole 20 VF 252.00$                5,040.00$                 338.00$                6,760.00$                     200.00$                4,000.00$                     

408 Standard 5-foot Diameter Outside Sewer Drop Manhole 3 EA 17,800.00$           53,400.00$               14,532.75$           43,598.25$                   32,000.00$           96,000.00$                   

409 Extra Depth for 5-foot Diameter Drop Manhole 30 VF 386.00$                11,580.00$               514.75$                15,442.50$                   300.00$                9,000.00$                     

410 Remove & Dispose Existing Manhole 14 EA 750.00$                10,500.00$               6,377.00$             89,278.00$                   1,500.00$             21,000.00$                   

411 Abandon Existing Manhole 3 EA 1,000.00$             3,000.00$                 3,279.75$             9,839.25$                     1,500.00$             4,500.00$                     

412 Abandon Existing Sanitary Sewer Cleanout 7 EA 300.00$                2,100.00$                 3,279.75$             22,958.25$                   600.00$                4,200.00$                     

413 Connect to Existing Sanitary Sewer Line 14 EA 500.00$                7,000.00$                 6,338.25$             88,735.50$                   5,000.00$             70,000.00$                   

414 Connect to Existing Manhole by Coring & Rework Invert 1 EA 1,500.00$             1,500.00$                 12,969.50$           12,969.50$                   6,000.00$             6,000.00$                     

415 Cut & Plug Existing Sanitary Sewer Line 6 EA 500.00$                3,000.00$                 943.75$                5,662.50$                     1,600.00$             9,600.00$                     

416 Crushed Stone Cushion 130 TN 56.00$                  7,280.00$                 65.75$                  8,547.50$                     50.00$                  6,500.00$                     

417 16-inch Steel Casing Pipe (0.3125-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, &  160 LF 150.00$                24,000.00$               435.25$                69,640.00$                   1,500.00$             240,000.00$                 

418 Temporary Trench Repair 6,800 LF 46.00$                  312,800.00$             23.50$                  159,800.00$                 57.00$                  387,600.00$                 

419 Permanent Asphalt Pavement Backfill & Repair 120 SY 126.00$                15,120.00$               543.25$                65,190.00$                   400.00$                48,000.00$                   

420 Tree Removal greater than 36-inch diameter 1 EA 3,500.00$             3,500.00$                 1,939.75$             1,939.75$                     5,300.00$             5,300.00$                     

421 Grass Sodding to Match Existing Yard 200 SY 20.00$                  4,000.00$                 5.25$                    1,050.00$                     13.00$                  2,600.00$                     

422 Reinforced Concrete Curb & Gutter 40 LF 83.00$                  3,320.00$                 84.75$                  3,390.00$                     97.00$                  3,880.00$                     

423 Remove & Replace with New 6-foot Chain Link Fence with Gates(s) 40 LF 75.00$                  3,000.00$                 116.50$                4,660.00$                     50.00$                  2,000.00$                     

424 4-inch thick Reinforced Concrete Sidewalks 640 SY 88.00$                  56,320.00$               176.50$                112,960.00$                 103.00$                65,920.00$                   

425 Pre-Construction Television Inspection 7,300 LF 4.50$                    32,850.00$               2.75$                    20,075.00$                   5.00$                    36,500.00$                   

426 Post-Construction CCTV Inspections 6,000 LF 4.50$                    27,000.00$               2.50$                    15,000.00$                   3.00$                    18,000.00$                   

427 Furnith & Install Standard 5-foot Diameter Sewer Manhole (0-6 foot depth) 3 EA 14,650.00$           43,950.00$               12,976.50$           38,929.50$                   28,000.00$           84,000.00$                   

 Non-Responsive 

Non-Responsive



428 Extra Depth for 5-foot Diameter Manhole 30 VF 386.00$                11,580.00$               514.75$                15,442.50$                   300.00$                9,000.00$                     
429 Remove & Replace Reinforced Concrete Pavement (Hand Finishing - joint to joint) with minimum 8-inch or match existing thickness, whichever is great            120 SY 165.00$                19,800.00$               430.75$                51,690.00$                   525.00$                63,000.00$                   

SUBTOTAL SANITARY SEWER - UTA IMPROVEMENTS: 1,603,840.00$  2,065,518.50$      2,240,800.00$      -$                   

.

MOB&SW3P - ALT A: BENGE DRIVE
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

501A Mobilization & Bonds 1 LS 80,000.00$           80,000.00$               80,000.00$           80,000.00$                   80,000.00$           80,000.00$                   

502A Storm Water Pollution Prevention Plan 1 LS 30,000.00$           30,000.00$               30,000.00$           30,000.00$                   30,000.00$           30,000.00$                   

503A Construction Contingency for Public Works’ Items 1 LS 50,000.00$           50,000.00$               50,000.00$           50,000.00$                   50,000.00$           50,000.00$                   

504A Construction Contingency for Water Items 1 LS 35,000.00$           35,000.00$               35,000.00$           35,000.00$                   35,000.00$           35,000.00$                   
505A Construction Contingency for Sanitary Sewer Items 1 LS 20,000.00$           20,000.00$               20,000.00$           20,000.00$                   20,000.00$           20,000.00$                   

SUBTOTAL MOBILIZATION, BONDS & SWPPP - BENGE : 215,000.00$     215,000.00$         215,000.00$         -$                   

PAVING IMPROVEMENTS - ALT A: BENGE DRIVE
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

601A Right-of-way/Easement Preparation 1 LS 10,000.00$           10,000.00$               80,633.25$           80,633.25$                   150,000.00$         150,000.00$                 

602A Crushed Stone 200 TN 25.00$                  5,000.00$                 57.25$                  11,450.00$                   100.00$                20,000.00$                   

603A ADA Compliant Barrier Free Ramp (TxDOT PED-18) 1 EA 3,575.00$             3,575.00$                 3,425.75$             3,425.75$                     4,000.00$             4,000.00$                     

604A Adjust Existing Manholes to Final Grade 2 EA 400.00$                800.00$                    3,685.00$             7,370.00$                     1,900.00$             3,800.00$                     

605A Adjust Existing Valve Box to Final Grade 2 EA 200.00$                400.00$                    2,257.75$             4,515.50$                     600.00$                1,200.00$                     

606A Grass Sodding 400 SY 15.00$                  6,000.00$                 5.75$                    2,300.00$                     10.00$                  4,000.00$                     

607A Permanent Pavement Markings 1 LS 8,000.00$             8,000.00$                 6,806.00$             6,806.00$                     1,200.00$             1,200.00$                     

608A Pulvermix 14-inch depth 7,925 SY 10.30$                  81,627.50$               6.00$                    47,550.00$                   12.00$                  95,100.00$                   

609A 10-inch Lime Treated Subgrade 10,127 SY 3.40$                    34,431.80$               6.75$                    68,357.25$                   5.00$                    50,635.00$                   

610A Hydrated Lime for Treated Subgrade (45 lbs/SY) 228 TN 325.00$                74,100.00$               419.00$                95,532.00$                   420.00$                95,760.00$                   

611A 8-inch Cement Treated Subgrade 10,127 SY 3.85$                    38,988.95$               6.25$                    63,293.75$                   5.00$                    50,635.00$                   

612A Type I Portland Cement (30 lbs/SY) 152 TN 220.00$                33,440.00$               455.75$                69,274.00$                   284.00$                43,168.00$                   

613A 4-inch Type “B” HMAC Base Course for Pavement 7,925 SY 28.05$                  222,296.25$             36.25$                  287,281.25$                 31.00$                  245,675.00$                 

614A Paving Fabric (Petromat) 7,925 SY 3.66$                    29,005.50$               3.75$                    29,718.75$                   4.00$                    31,700.00$                   

615A 2-inch Type “D” HMAC Surface Course 7,925 SY 17.00$                  134,725.00$             19.75$                  156,518.75$                 19.00$                  150,575.00$                 

616A Remove & Replace Reinforced Concrete Curb & Gutter 3,000 LF 83.00$                  249,000.00$             87.50$                  262,500.00$                 97.00$                  291,000.00$                 

617A Remove & Replace Reinforced Concrete Valley Gutter 400 SY 204.00$                81,600.00$               199.75$                79,900.00$                   238.00$                95,200.00$                   

618A Remove & Replace 6-inch Reinforced Concrete Commercial Drive Approach 260 SY 154.00$                40,040.00$               198.00$                51,480.00$                   180.00$                46,800.00$                   
619A Adjust Existing Manholes to Final Grade 2 EA 400.00$                800.00$                    2,410.75$             4,821.50$                     1,900.00$             3,800.00$                     

SUBTOTAL PAVING - UTA IMPROVEMENTS: 1,053,830.00$  1,332,727.75$      1,384,248.00$      -$                   

WATER IMPROVEMENTS - ALT A: BENGE DRIVE
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

701A 4-inch PVC Water Line C-900 (DR-18) 235 psi 60 LF 72.00$                  4,320.00$                 78.00$                  4,680.00$                     120.00$                7,200.00$                     

702A 6-inch PVC Water Line C-900 (DR-18) 235 psi 80 LF 76.00$                  6,080.00$                 204.50$                16,360.00$                   128.00$                10,240.00$                   

703A 8-inch PVC Water Line C-900 (DR-18) 235 psi 1,900 LF 81.00$                  153,900.00$             200.50$                380,950.00$                 91.00$                  172,900.00$                 

704A Trench Safety Systems for Water Line 2,040 LF 0.50$                    1,020.00$                 2.00$                    4,080.00$                     2.00$                    4,080.00$                     

705A Lead Free Fire Hydrant Assembly 5 EA 5,525.00$             27,625.00$               2,757.00$             13,785.00$                   6,700.00$             33,500.00$                   

706A Remove & Dispose Existing Fire Hydrant 5 EA 750.00$                3,750.00$                 262.75$                1,313.75$                     700.00$                3,500.00$                     

707A 4-inch Resilient Wedge Gate Valve 1 EA 1,675.00$             1,675.00$                 3,086.25$             3,086.25$                     1,700.00$             1,700.00$                     

708A 6-inch Resilient Wedge Gate Valve 7 EA 2,050.00$             14,350.00$               3,086.25$             21,603.75$                   2,100.00$             14,700.00$                   

709A 8-inch Resilient Wedge Gate Valve 8 EA 2,950.00$             23,600.00$               3,091.75$             24,734.00$                   3,000.00$             24,000.00$                   

710A Abandon Existing Gate Valve & Box 14 EA 250.00$                3,500.00$                 1,145.75$             16,040.50$                   100.00$                1,400.00$                     

711A Replace Existing Meter Box with City Furnished 1-inch Meter Box 70 EA 1.00$                    70.00$                      473.75$                33,162.50$                   325.00$                22,750.00$                   

712A Replace Existing Meter Box with City Furnished 2-inch Meter Box 8 EA 200.00$                1,600.00$                 474.00$                3,792.00$                     600.00$                4,800.00$                     

Non-Responsive

Non-Responsive



713A Relocate & Adjust Existing AMI Water Meter to Final Grade & Location 17 EA 500.00$                8,500.00$                 1,502.75$             25,546.75$                   1,050.00$             17,850.00$                   

714A 1-inch Short Water Service from Main to Meter per Detail 1 EA 1,275.00$             1,275.00$                 966.75$                966.75$                        1,300.00$             1,300.00$                     

715A 2-inch Short Water Service from Main to Meter per Detail 5 EA 3,600.00$             18,000.00$               966.75$                4,833.75$                     3,300.00$             16,500.00$                   

716A 1-inch Long Water Service from Main to Meter per Detail 3 EA 1,625.00$             4,875.00$                 1,718.00$             5,154.00$                     2,100.00$             6,300.00$                     

717A 2-inch Long Water Service from Main to Meter per Detail 7 EA 3,950.00$             27,650.00$               1,718.00$             12,026.00$                   4,000.00$             28,000.00$                   

718A 4-inch Long Water Service from Main to Meter per Detail 1 EA 5,000.00$             5,000.00$                 1,718.00$             1,718.00$                     25,000.00$           25,000.00$                   

719A Temporary 2-Inch Water Line 500 LF 20.00$                  10,000.00$               168.25$                84,125.00$                   54.00$                  27,000.00$                   

720A Connect to Existing 6-inch Water Line, Gate Valve, Tee or Cross 2 EA 2,650.00$             5,300.00$                 1,082.50$             2,165.00$                     3,000.00$             6,000.00$                     

721A Connect to Existing 8-inch Water Line, Gate Valve, Tee or Cross 3 EA 3,600.00$             10,800.00$               1,082.50$             3,247.50$                     4,000.00$             12,000.00$                   

722A Cut & Plug Existing 6-inch Water Line 2 EA 600.00$                1,200.00$                 1,642.75$             3,285.50$                     1,300.00$             2,600.00$                     

723A Cut & Plug Existing 8-inch Water Line 2 EA 750.00$                1,500.00$                 1,642.75$             3,285.50$                     1,500.00$             3,000.00$                     

724A Crushed Stone Cushion 20 TN 56.00$                  1,120.00$                 57.25$                  1,145.00$                     50.00$                  1,000.00$                     
725A Temporary Trench Repair 2,040 LF 24.00$                  48,960.00$               20.25$                  41,310.00$                   57.00$                  116,280.00$                 

SUBTOTAL WATER IMPROVEMENTS: 385,670.00$     712,396.50$         563,600.00$         -$                   

SANITARY SEWER IMPROVEMENTS - ALT A: BENGE DRIVE
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

801A 8-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut 800 LF 101.00$                80,800.00$               223.00$                178,400.00$                 105.00$                84,000.00$                   

802A Trench Safety Systems for Sanitary Sewer Line 800 LF 1.00$                    800.00$                    2.00$                    1,600.00$                     2.00$                    1,600.00$                     

803A 4-inch SDR-26 PVC Sanitary Sewer Service (Green Color) 8 EA 1,950.00$             15,600.00$               3,293.25$             26,346.00$                   2,600.00$             20,800.00$                   

804A Adjust Existing Manhole to Final Grade 2 EA 5,300.00$             10,600.00$               3,498.25$             6,996.50$                     6,000.00$             12,000.00$                   

805A Standard 4-foot Diameter Sewer Manhole (0-6 foot depth) 6 EA 7,525.00$             45,150.00$               8,589.25$             51,535.50$                   7,900.00$             47,400.00$                   

806A Extra Depth for 4-foot Diameter Manhole 14 VF 252.00$                3,528.00$                 145.25$                2,033.50$                     200.00$                2,800.00$                     

807A Remove & Dispose Existing Manhole 3 EA 750.00$                2,250.00$                 5,592.25$             16,776.75$                   1,500.00$             4,500.00$                     

808A Remove & Dispose Existing Cleanout 1 EA 350.00$                350.00$                    5,900.75$             5,900.75$                     525.00$                525.00$                        

809A Connect to Existing Sanitary Sewer Line 1 EA 500.00$                500.00$                    5,534.25$             5,534.25$                     5,000.00$             5,000.00$                     

810A Connect to Existing Manhole by Coring & Rework Invert 3 EA 1,500.00$             4,500.00$                 11,571.25$           34,713.75$                   6,000.00$             18,000.00$                   

811A Crushed Stone Cushion 25 TN 56.00$                  1,400.00$                 57.25$                  1,431.25$                     50.00$                  1,250.00$                     

812A 16-inch Steel Casing Pipe (0.3125-inch minimum wall thickness) by open cut, stainless steel casing spacers (minimum three per joint), trench safety, &  40 LF 150.00$                6,000.00$                 426.50$                17,060.00$                   640.00$                25,600.00$                   

813A Temporary Trench Repair 950 LF 46.00$                  43,700.00$               20.25$                  19,237.50$                   57.00$                  54,150.00$                   

814A Permanent Asphalt Pavement Backfill & Repair 40 SY 126.00$                5,040.00$                 490.00$                19,600.00$                   400.00$                16,000.00$                   

815A 4-inch thick Reinforced Concrete Sidewalks 120 SY 88.00$                  10,560.00$               154.25$                18,510.00$                   103.00$                12,360.00$                   

816A Pre-Construction Television Inspection 800 LF 4.50$                    3,600.00$                 2.75$                    2,200.00$                     5.00$                    4,000.00$                     
817A Post-Construction CCTV Inspections 800 LF 4.50$                    3,600.00$                 2.50$                    2,000.00$                     3.00$                    2,400.00$                     

SUBTOTAL SANITARY SEWER IMPROVEMENTS - ALT A: 237,978.00$     409,875.75$         312,385.00$         -$                   

ALTERNATE B
ITEM DESCRIPTION QTY UNITS UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST
901A Green Cement 1 LS 1.00$                    1.00$                        15,000.00$           15,000.00$                   1.00$                    1.00$                            

SUBTOTAL ALTERNATE A: 1.00$                 15,000.00$           1.00$                    -$                   

TOTALS
SUBTOTAL MOBILIZATION, BONDS & SWPPP - UTA : 875,000.00$         875,000.00$             875,000.00$             
SUBTOTAL PAVING - UTA IMPROVEMENTS: 3,622,710.57$      5,044,708.25$          4,948,662.00$          
SUBTOTAL WATER - UTA IMPROVEMENTS:  1,459,225.00$      2,005,773.25$          2,001,300.00$          
SUBTOTAL SANITARY SEWER - UTA IMPROVEMENTS: 1,603,840.00$      2,065,518.50$          2,240,800.00$          
SUBTOTAL MOBILIZATION, BONDS & SWPPP - BENGE : 215,000.00$         215,000.00$             215,000.00$             
SUBTOTAL PAVING IMPROVEMENTS - ALT A: BENGE DRIVE 1,053,830.00$      1,332,727.75$          1,384,248.00$          
SUBTOTAL WATER IMPROVEMENTS - ALT A: BENGE DRIVE 385,670.00$         712,396.50$             563,600.00$             
SUBTOTAL SANITARY SEWER IMPROVEMENTS - ALT A: BENGE DRIVE 237,978.00$         409,875.75$             312,385.00$             
SUBTOTAL ALT B 1.00$                    15,000.00$               1.00$                        

Non-Responsive

Non-Responsive

Non-Responsive

Non-Responsive



TOTAL BASE BID AMOUNT     7,560,775.57$  9,991,000.00$      10,065,762.00$   -$  

TOTAL BASE BID + ALTERNATE A       9,453,253.57$  12,661,000.00$   12,540,995.00$   -$  

TOTAL BASE BID + ALTERNATE B 7,560,776.57$  10,006,000.00$   10,065,763.00$   -$  

TOTAL BASE BID + ALTERNATE A + ALTERNATE B 9,453,254.57$  12,676,000.00$   12,540,996.00$   -$  

This Bid Tabulation is for information only. The Bid is under evaluation by the City of Arlington.
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