
ITEM DESCRIPTION UNITS QTY UNIT PRICE TOTAL COST QTY UNIT PRICE TOTAL COST QTY UNIT PRICE TOTAL COST

A-1 Lake Arlington Shared Operation Improvements LS 1 8,180,000.00$    8,180,000.00$      1 7,549,000.00$    7,549,000.00$      1 6,106,800.00$        6,106,800.00$      

A-2 Lake Arlington Yard Pipe Improvements LS 1 1,406,200.00$    1,406,200.00$      1 2,052,000.00$    2,052,000.00$      1 1,385,000.00$        1,385,000.00$      

A-3 Pierce-Burch Pipe and Flow Metering LS 1 660,900.00$       660,900.00$      1 702,000.00$       702,000.00$      1 476,000.00$      476,000.00$      

A-4 AWU VFDs and Switchgear LS 1 2,525,000.00$    2,525,000.00$      1 2,746,000.00$    2,746,000.00$      1 300,000.00$      300,000.00$      

A-5 TRA Pumping Units (data to be input after Owner selection) -$      -$      -$      

A-6 TRA VFDs and Switchgear LS 1 2,510,000.00$    2,510,000.00$      1 2,934,000.00$    2,934,000.00$      1 450,000.00$      450,000.00$      

A-7 AWU Instrumentation and Controls LS 1 85,000.00$      85,000.00$      1 100,000.00$       100,000.00$      1 325,000.00$      325,000.00$      

A-8 TRA Instrumentation and Controls LS 1 180,000.00$       180,000.00$      1 211,000.00$       211,000.00$      1 300,000.00$      300,000.00$      

A-9 TRA Generator Relocation and Back Feed to Existing TRA Pump Station LS 1 225,000.00$       225,000.00$      1 269,000.00$       269,000.00$      1 162,000.00$      162,000.00$      

A-10 Copper Based Chemical Feed System LS 1 345,000.00$       345,000.00$      1 456,000.00$       456,000.00$      1 123,000.00$      123,000.00$      

A-11 Lake Arlington Golf Course Irrigation Supply LS 1 87,000.00$      87,000.00$      1 135,000.00$       135,000.00$      1 86,000.00$     86,000.00$      
A-12 Water Quality Monitoring LS 1 56,000.00$      56,000.00$      1 59,000.00$      59,000.00$      1 37,000.00$     37,000.00$      
A-13 Trench Safety LF 500 20.00$     10,000.00$      430 2.00$     860.00$     600 2.00$      1,200.00$      

Add or Deduct provision for Offerer to provide last minute changes to price (Applied to A-1) - -$      -$      - -$      -$      - 6,207,000.00$      6,207,000.00$      
16,270,100.00$    17,213,860.00$      15,959,000.00$      

B-1 AWU Pump Package Preselection and Purchase LS 1 1,472,777.00$    1,472,777.00$      1 1,472,777.00$    1,472,777.00$     1 1,472,777.00$      1,472,777.00$     
B-2 Owner's Contingency LS 1 600,000.00$       600,000.00$     1 600,000.00$       600,000.00$     1 600,000.00$      600,000.00$     
B-3 Factory Witnes Test Travel Allowance LS 1 50,000.00$      50,000.00$     1 50,000.00$      50,000.00$     1 50,000.00$     50,000.00$     
B-4 Pump Station Bridge Crane Repairs LS 1 5,000.00$      5,000.00$     1 5,000.00$      5,000.00$     1 5,000.00$     5,000.00$     
B-5 Overhead Electric Purchase for Back Feed to Existing TRA Pump Station LS 1 99,000.00$      99,000.00$     1 99,000.00$      99,000.00$     1 99,000.00$     99,000.00$     

2,226,777.00$      2,226,777.00$      2,226,777.00$      

A-5 TRA Pumping Units (data to be input after Owner selection) LS 1 2,219,500.00$    2,219,500.00$     1 2,660,000.00$    2,660,000.00$     1 2,695,000.00$      2,695,000.00$     
A-5A TRA Pumping Units - Alternate A LS 1 -$      -$     1 -$      -$     1 -$      -$     
A-5B TRA Pumpting Units - Alternate B LS 1 -$      -$     1 -$      -$     1 -$      -$     

2,219,500.00$      2,660,000.00$      2,695,000.00$      
16,270,100.00$    17,213,860.00$      15,959,000.00$      
2,226,777.00$      2,226,777.00$      2,226,777.00$      
2,219,500.00$      2,660,000.00$      2,695,000.00$      

18,496,877.00$    19,440,637.00$        18,185,777.00$      
2,219,500.00$      2,660,000.00$      2,695,000.00$      

-$     -$      -$      
-$      -$      -$      

20,716,377.00$    22,100,637.00$     20,880,777.00$      
18,496,877.00$    19,440,637.00$     18,185,777.00$      
18,496,877.00$    19,440,637.00$     18,185,777.00$      
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PLW Waterworks, LLC
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Fort Worth, Texas
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