
ITEM DESCRIPTION UNITS QTY UNIT PRICE TOTAL COST QTY UNIT PRICE TOTAL COST QTY UNIT PRICE TOTAL COST

A-01 Completion of all Work included in the project, excluding items A-02 and A-03 LS 1 310,000.00$       310,000.00$      1 444,516.00$       444,516.00$      

A-02 Pre-negotiated Programming Services LS 1 271,100.00$       271,100.00$      1 271,100.00$       271,100.00$      

A-03 Pre-negotiated Blower Packaged Control System LS 1 266,858.00$       266,858.00$      1 266,858.00$       266,858.00$      
A 847,958.00$      982,474.00$      

B-01 Owner's Contingency LS 1 80,000.00$      80,000.00$     1 80,000.00$      80,000.00$     
B 80,000.00$      80,000.00$      
C 927,958.00$      1,062,474.00$      -$      

847,958.00$      982,474.00$      -$      
80,000.00$      80,000.00$      -$      

927,958.00$      1,062,474.00$      -$      

Prime Controls, LP

Lewisville, Texas

Control Panels USA, Inc. 

Austin, Texas

Non - Responsive

TOTAL BASE BID ITEMS AMOUNT

TOTAL BASE BID
TOTAL ALLOWANCE

TOTAL BASE BID with ALLOWANCE

TOTAL ALLOWANCE AMOUNT
TOTAL BASE BID WITH ALLOWANCE (SUM OF A AND B)

BID TABULATION REPORT

Bid Opening 8/13/2020 at 2:00pm

JK WTP Filter Process Control Upgrades, City of Arlington Project No. WUTR15010
RLC Controls, Inc.

McKinney, Texas

8/18/2020 Page 1 of 1

This Bid Tabulation is for information only. The Bid is under evaluation by the City of Arlington.
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