
ITEM DESCRIPTION UNITS QTY UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST

101 Mobilization & Bonds LS 1 30,000.00$          30,000.00$                            30,000.00$                            30,000.00$            
102 SWPPP LS 1 10,000.00$          10,000.00$                            10,000.00$                            10,000.00$            

40,000.00$                            40,000.00$            
201 Right-of-way/ Easement Preparation LS 1 200,000.00$        200,000.00$                          100,297.00$                          100,297.00$          

200,000.00$                          100,297.00$          
301 Clear & Grub Area needed for Construction Activities within Easements, including tree removal, trimming, and protection (all tree remova        LS 1 50,000.00$          50,000.00$                            41,671.00$                            41,671.00$            
302 Unclassified Channel Excavation, Including Removal & Disposal of Excess Material & Debris CY 2,150 50.00$                 107,500.00$                          25.00$                                   53,750.00$            
303 Furnish, Install, & Maintain 10-foot Wide Temporary Access Road and Entrance, including restoring to the original condition after constru LS 1 8,000.00$            8,000.00$                              9,525.00$                              9,525.00$              
304 Erosion Control LS 1 30,000.00$          30,000.00$                            8,351.00$                              8,351.00$              
305 Remove Existing Reinforced Concrete Flume EA 1 500.00$               500.00$                                 740.00$                                 740.00$                 
306 F & I MSE Bank Protection System, including macmat, earth anchors, macgrid, and compacted native soil to fill benched excavation SF 7,890 12.00$                 94,680.00$                            21.00$                                   165,690.00$          
307 Cut Stone or Concrete Modular Block Toe Protection SF 1,920 90.00$                 172,800.00$                          95.00$                                   182,400.00$          
308 Concrete Control Matting SY 200 60.00$                 12,000.00$                            121.00$                                 24,200.00$            
309 Flowable Fill CY 26 130.00$               3,380.00$                              341.00$                                 8,866.00$              
310 Connect Concrete Control Matting to MSE LS 1 3,000.00$            3,000.00$                              2,301.00$                              2,301.00$              
311 F & I Headwall (18-inch CIP) EA 1 13,000.00$          13,000.00$                            5,743.00$                              5,743.00$              
312 F & I 18-inch Class III Reinforced Concrete Pipe, including embedment & backfill LF 18 180.00$               3,240.00$                              159.00$                                 2,862.00$              
313 F & I Trench Safety System for Stormwater Lines for all depths in accordance with Trench Safety Plan & the latest OSHA Standards LF 18 1.00$                   18.00$                                   1.00$                                     18.00$                    
314 Connect to Existing 18-inch RCP, including Reinforced Concrete Collar EA 1 1,000.00$            1,000.00$                              1,150.00$                              1,150.00$              
315 F & I Native Seeding SY 1,000 3.00$                   3,000.00$                              4.00$                                     4,000.00$              
316 F & I Grass Sodding to match existing yard SY 1,000 10.00$                 10,000.00$                            7.00$                                     7,000.00$              
317 F & I 4-inch Top Soil SY 1,000 10.00$                 10,000.00$                            11.00$                                   11,000.00$            
318 F & I Hydromulch to disturbed areas SY 1,000 3.00$                   3,000.00$                              4.00$                                     4,000.00$              
319 R & R Wrought Iron Fence LF 245 50.00$                 12,250.00$                            212.00$                                 51,940.00$            
320 F & I Cobble Scour Material CY 70 140.00$               9,800.00$                              184.00$                                 12,880.00$            
321 Restore Bank Vegetation SY 50 3.00$                   150.00$                                 114.00$                                 5,700.00$              
322 F & I 18-inch Rock Riprap CY 86 170.00$               14,620.00$                            174.00$                                 14,964.00$            
323 Restore Pre-Construction Contours LS 1 12,000.00$          12,000.00$                            8,902.00$                              8,902.00$              
324 Borrow material for bank stabilization to be used as directed by the City of Arlington CY 2,150 40.00$                 86,000.00$                            76.00$                                   163,400.00$          

659,938.00$                          791,053.00$          
401 F & I 36-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut, all depths, including trench, embedment, & backfil LF 10 1,300.00$            13,000.00$                            877.00$                                 8,770.00$              
402 F & I 15-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut, all depths, including trench, embedment, & backfil LF 69 410.00$               28,290.00$                            191.00$                                 13,179.00$            
403 F & I 15-inch PVC Sanitary Sewer Line by open cut, including pipe material, 24-inch steel casing pipe (0.375-inch minimum wall thicknes            LF 70 610.00$               42,700.00$                            552.00$                                 38,640.00$            
404 F & I 12-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut, all depths, including trench, embedment, & backfil LF 298 130.00$               38,740.00$                            182.00$                                 54,236.00$            
405 F & I 12-inch PVC Sanitary Sewer Line by open cut, including pipe material, 20-inch steel casing pipe (0.3125-inch minimum wall thickne            LF 10 600.00$               6,000.00$                              607.00$                                 6,070.00$              
406 F & I 8-inch Sanitary Sewer Line, PVC (SDR- 26, 115 psi, Green Color) by open cut, all depths, including trench, embedment, & backfill LF 20 120.00$               2,400.00$                              178.00$                                 3,560.00$              
407 F & I Trench Safety Systems for Sanitary Sewer for all depths in accordance with the Trench Safety Plan & the latest OSHA Standards LF 477 10.00$                 4,770.00$                              1.00$                                     477.00$                 
408 F & I Reinforced Concrete Encasement (see DT-108) LF 70 500.00$               35,000.00$                            613.00$                                 42,910.00$            
409 F & I Standard 4-foot Diameter Watertight Sewer Manhole (0-6 foot depth) EA 1 7,000.00$            7,000.00$                              19,066.00$                            19,066.00$            
410 F & I Standard 4-foot Diameter Outside Drop Watertight Sewer Manhole (0-6 foot depth) EA 1 8,000.00$            8,000.00$                              23,527.00$                            23,527.00$            
411 Extra Depth for Standard 4-foot Diameter Sewer Manhole VF 3 220.00$               660.00$                                 1,089.00$                              3,267.00$              
412 F & I Standard 5-foot Diameter Watertight Sewer Manhole (0-6 foot depth) EA 1 12,000.00$          12,000.00$                            25,865.00$                            25,865.00$            
413 F & I Standard 5-foot Diameter Outside Drop Watertight Sewer Manhole (0-6 foot depth) EA 2 13,000.00$          26,000.00$                            35,586.00$                            71,172.00$            
414 Extra Depth for Standard 5-foot Diameter Sewer Manhole VF 27 280.00$               7,560.00$                              703.00$                                 18,981.00$            
415 Remove & Dispose Existing Manhole EA 4 1,000.00$            4,000.00$                              3,669.00$                              14,676.00$            
416 Vent with Odor Control with Carbon Cannister EA 1 7,000.00$            7,000.00$                              4,138.00$                              4,138.00$              
417 Connect to Existing 36-inch Sanitary Sewer Line, including PVC to RCP Coupler/Adapter EA 2 6,000.00$            12,000.00$                            1,907.00$                              3,814.00$              
418 Connect to Existing 6-inch to 12-inch Sanitary Sewer Line EA 3 300.00$               900.00$                                 1,907.00$                              5,721.00$              
419 Cut, Plug, and Grout Existing Sanitary Sewer Line EA 3 100.00$               300.00$                                 3,034.00$                              9,102.00$              
420 Pre-Construction Television Inspection to Evaluate Existing Sanitary Sewer Line Conditions & Identify Existing Services & Connections LF 457 7.00$                   3,199.00$                              4.00$                                     1,828.00$              
421 Post-Construction CCTV Inspections of Sanitary Sewer Main LF 477 7.00$                   3,339.00$                              7.00$                                     3,339.00$              
422 Bypass Pumping LS 1 36,000.00$          36,000.00$                            102,592.00$                          102,592.00$          
423 As-built Survey LS 1 1,000.00$            1,000.00$                              3,793.00$                              3,793.00$              
424 F & I Crushed Stone for bad weather access TN 40 30.00$                 1,200.00$                              50.00$                                   2,000.00$              
425 Sanitary Sewer Contingency LS 1 80,000.00$          80,000.00$                            80,000.00$                            80,000.00$            
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381,058.00$     560,723.00$     
199A The additional cost for using Green Cement (ALTERNATE A) LS 1 1.00$     1.00$     1.00$     1.00$     

1.00$     1.00$     
40,000.00$     40,000.00$     -$     

200,000.00$     100,297.00$     -$     
659,938.00$     791,053.00$     -$     
381,058.00$     560,723.00$     -$     

1,280,996.00$     1,492,073.00$       -$     
1,280,997.00$     1,492,074.00$       -$     TOTAL BASE BID + ALTERNATE A
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This Bid Tabulation is for information only. The Bid is under evaluation by the City of Arlington.
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