BID TABULATION REPORT

WUWS22030 - Ridgedale 39-inch Water Main Repair Flow-Line Construction, Inc. SYB Construction Company, Inc. Gra-Tex Utilities, Inc. M-Co Construction, Inc. pennlRaial Utli_lli_té G R, Canary Construction, Inc.
Bid Opening 3/16/2023 at 2pm0 Dallas, Texas Irving, Texas Kennedale, Texas Springtown, Texas Euless, Texas Lewisville, Texas
ITEM DESCRIPTION UNITS | QTY UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE | TOTAL COST UNIT PRICE | TOTAL COST UNIT PRICE | TOTAL COST UNIT PRICE | TOTAL COST
101 [Mobilization & Bonds LS 1 $ 6,000.00 | $ 6,000.00 | $ 6,000.00 | $ 6,000.00
102 [SWPPP LS 1 3 3,000.00 | $§ 3,000.00 | $ 3,000.00 | $§ 3,000.00
201 [Furnish & Install 24-inch and 20-inch Ductile Iron Water Line, Pressure Class 250 by open cut LF 20 $ 400.00 | $ 8,000.00 | $ 2,000.00 [ $ 40,000.00
202 [Furnish & Install Trench Safety LF 20 $ 1.00 [ $ 20.00 ( $ 150.00 | $ 3,000.00
203 |lInstall City Furnished 20-inch Resilient Wedge Gate Valve EA 1 $ 13,000.00 | $ 13,000.00 [ $  40,000.00 | $ 40,000.00
204 |Connect to Existing 39-inch Prestressed Concrete Pipe EA 2 $ 95,000.00 | $ 190,000.00 | $ 90,000.00 | $ 180,000.00
205 |Connect to Existing 24-inch Valve EA 1 $ 86,000.00 | $ 86,000.00 | $ 150,000.00 | $ 150,000.00
206 |Furnish & Install Crushed Stone Cushion TN 30 $ 33.00 [ $ 990.00 | $ 350.00 | $ 10,500.00
207 |Furnish, Install & Maintain Temporary Trench Repair Sy 80 $ 20.00 [ $ 1,600.00 | $ 690.00 | $ 55,200.00 Withdrew Non-Responsive Non-Responsive Non-Responsive
208 |Chlorinate Existing 39-inch Water Line LS 1 $ 13,000.00 | $ 13,000.00 | $ 30,000.00 | $ 30,000.00
209 |Furnish, Install, and Plug Injection and Sample Point LS 1 $ 4,000.00 | $ 4,000.00 | $ 35,000.00 | $ 35,000.00
210 |Remove & Replace Reinforced Concrete Pavement (hand finishing — joint to joint) SY 120 | $ 230.00 | $ 27,600.00 | $ 1,000.00 | $ 120,000.00
211 |Additional Cost (above the cost of concrete bid item) for 8-inch High Early Strength Reinforced Concrete Paving SY 120 | $ 20.00 | $ 2,400.00 | $ 270.00 | $ 32,400.00
212 |Deleted by Addendum #1 LS 1 $ - $ -

213 [Construction Contingency 1 45,000.00 | $ 45,000.00 45,000.00 | $ 45,000.00

TOTAL WATER -

TOTAL BASE BID -

1.00 s 1.00| $ o0l |
$ 1.00

LS 1
TOTAL ALTERNATE A

199A  |Additional cost for using Green Cement (ALTERNATE A)
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This Bid Tabulation is for information only. The Bid is under evaluation by the City of Arlington.
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